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NOTICE TO INSPECTION FIRMS 
 
 
The State of Utah - Division of Facilities Construction and Management (DFCM) is soliciting the 
services of qualified firms/teams to perform code inspection services for the following project: 
 
CODE INSPECTION SERVICES FOR STATEWIDE CONSTRUCTION PROJECTS 
 
Description:  DFCM will pre-qualify firms to conduct code inspection services for construction 
projects throughout the state.  In order to pre-qualify, inspection firms must demonstrate that they 
have the necessary skills, training, certifications, satisfactory performance ratings/references, and 
management approach to ensure that code inspections will be performed accurately and timely.  In 
addition, pre-qualified inspection firms will be required to contract with and manage “Special 
Inspection and Testing Firms” to conduct special inspections required by code.  Pre-qualified firms 
will be assigned projects for inspection services under the provisions of the DFCM’s small 
purchasing rule. 
 
Inspection firms previously pre-qualified by DFCM (see Attachment “A”) will remain on 
DFCM’s list of pre-qualified inspection firms this year and are NOT required to pre-qualify; 
however, they MUST attend the mandatory pre-submittal meeting and complete the 
registration form contained in this document.  
 
The RFC documents, including the submittal requirements and the selection criteria and schedule, 
will be available beginning by 4:00 PM on Tuesday June 27, 2006 from DFCM at the State Office 
Building - Room 4110, Salt Lake City, Utah 84114 and on the DFCM web site at 
http://dfcm.utah.gov.  For questions regarding this request, please contact Will Thornley, DFCM, at 
(801) 755-6778.  No others are to be contacted regarding this request. 
 
A MANDATORY pre-submittal meeting will be held at 1:30 PM on Friday, July 7, 2006 at 
DFCM, 4110 State Office Building, SLC, UT.   All Inspection Firms wishing to submit or register 
for this project must attend this meeting, including firms previously pre-qualified by DFCM . 
 
Submittal dates for the required references, management plans, statements of qualifications, and 
interviews will be based on the project schedule included in the RFC. 
 
The Division of Facilities Construction & Management reserves the right to reject any or all 
submittals or to waive any formality or technicality in any submittal in the interest of the State. 
 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
MARLA WORKMAN, CONTRACT COORDINATOR 
4110 State Office Bldg., Salt Lake City, Utah 84114 
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PROJECT DESCRIPTION 
 
 
DFCM will pre-qualify firms to conduct code inspection services for construction projects 
throughout the state.  In order to pre-qualify, inspection firms must demonstrate that they have the 
necessary skills, training, certifications, satisfactory performance ratings/references, and 
management approach to ensure that required inspections will be performed and reported accurately 
and timely.  In addition, pre-qualified inspection firms will be required contract with and manage 
“Special Inspection and Testing Firms” to conduct special inspections required by code.  Pre-
qualified firms will be assigned projects for inspection services under the provisions of the DFCM’s 
small purchasing rule.   
 
Inspection firms previously pre-qualified by DFCM (see Attachment “A”) will remain on 
DFCM’s list of pre-qualified inspection firms this year and are NOT required to pre-qualify; 
however, they MUST attend the mandatory pre-submittal meeting and complete the 
registration form contained in this document.  
 
Firms not on DFCM’s list of pre-qualified firms MUST be pre-qualified by a selection 
committee.  The process for becoming pre-qualified is detailed in the following sections of this 
request.   
 
Pre-qualified inspection firms shall remain on DFCM’s list of pre-qualified code inspection firms 
provided: (a) they maintain a performance rating of 3.5 or greater on each DFCM project, (b) they 
have not been suspended for poor performance or failure to comply with requirements of their 
contract, or (c) the firm has not undergone a significant reorganization involving the loss of key 
personnel or license and certification requirements to a degree such that the firm no longer meets 
the pre-qualification requirements outlined in this document.   
 
DFCM reserves the right to pre-qualified additional firms to conduct code inspections throughout the 
effective period noted below.  DFCM may re-open this RFC at any time during the year to pre-qualify 
additional firms.  Firms that wish to be added to DFCM’s list of pre-qualified code inspection firms 
must contact DFCM and comply with all pre-qualification selection requirements contained in this 
request.  
 
Potential Projects for Inspection Services 
This prequalification shall remain in effect for FY2007 projects approved by the Legislature or 
funded by State Agencies/Institutions.   Listed below are projects that may require inspection 
services where it is reasonably anticipated that the inspection firm fee will be less than $50,000 
(small purchases).  This list is provided in order to provide firms with an idea of the type of work, 
locations, and cost estimates.  Additional information on each project will be provided at the time 
firms are assigned each project.  DFCM reserves the right to add or delete projects from this list 
throughout the effective period noted above.     
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FY 2007 Capital Improvement Projects 
Approved By Building Board April 12, 2006 

  
Agency/Institution 
 

Approximate 
Construction Budget 

Higher Education  
College Of Eastern Utah  
Price: BDAC Chilled Water System, Plant Adaptation/Code Compliance  $        515,000 
Price: BDAC Roof Replacement   $        303,000 
 
Dixie State College 
Campus Master Planning  $          68,000 
Burns Arena Study Area Upgrades and Window Replacement  $        490,000 
Smith's Computer Center: Laboratory Lighting Replacement  $          73,000 
North Instructional Building Re-Roof  $        174,000 
Automotive Building Re-Roof  $        115,000 
Gymnasium Steam Line Asbestos Abatement  $          40,000 
Jennings Health and Technology Mechanical Asbestos  $          68,000 
 
Salt Lake Community College 
Redwood Rd:  Utility Tunnel Expansion  $        827,000 
Tech Bldg:  Developmental Ed Program Remodel  $        307,000 
Redwood Rd:  Quad Lighting Upgrade  $        167,000 
Redwood Rd and Jordan: Boiler Control Replacement  $        138,000 
SCC: Grand Theater Fly System/Lighting/Power Upgrades  $          80,000 
RRC: Remove BB and TB Chillers  $          56,000 
Meadowbrook Campus:  Petroleum Storage Relocation  $            8,000 
Jordan Campus:  Hot Water Piping Upgrade  $        432,000 
SCC: Grid System Replacement  $        148,000 
SCC: Grand Theater Dimmer System; IR Fire Alarm System; ATC Secondary 
Electrical Network; CT Panel Repairs and GFCI  $        106,000 
Vocational Education Building at Draper Prison  $        160,000 
Redwood Rd:  Auto Trades Roof Replacement  $        124,000 
 
Snow College 
Activity Center HVAC Upgrade and Storage Room Addition  $        400,000 
Heat Plant Third Boiler Upgrade  $        644,000 
Sevier Valley Center Classroom  $        120,000 
Sevier Valley Center Labs  $        120,000 
Science Building Roofing  $          30,000 
Family Life Building Roofing  $        120,000 
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Southern Utah University 
Campus Life Safety Issues   $        456,000 
Heat Plant Fuel Tanks and Emergency Generator  $        320,000 
Master Plan Auditorium Renovation   $          40,000 
Electronic Learning Center Remodel-Computer Forensic Crime Lab  $          48,600 
Randall Jones Theater Seating Upgrades and Other Improvements  $        380,000 
Campus Drainage Upgrade  $          24,000 
15 KV Protective Switch Equipment  $          76,000 
Centrum Art Remodel Digital Photo Lab  $          76,000 
Utility Tunnel Upgrade  $        120,000 
Harris Buildings #1 & #2 Roofing    $          64,000 
Student Services Building Roofing  $        182,000 
Physical Plant/Automotive Roofing  $          72,500 
General Classroom & Computer Sciences Roofing  $        158,500 
 
University of Utah 
HEB-North Bldg Fire Alarm and Sprinkler System Replacement  $     1,200,000 
HEB-South Bldg Fire Alarm  and Sprinkler System Replacement  $        800,000 
Campus Wide Asbestos Abatement  $          49,500 
Drought Tolerant Landscaping Conversion  $        160,000 
High Temp. Water Generator #2  $     1,200,000 
Energy and Minerals Research Lab (EMRL) HVAC System Upgrade  $        640,000 
HCI Foundation Repairs  $        320,000 
Lower Campus South Phase I Electrical Switchgear Upgrade,  $        900,000 
Park Building Exterior Restoration Phase I  $        700,000 
Park Building Exterior Restoration Phase II  $        640,000 
Campus Central Monitoring & Control System Upgrade Phase I  $        400,000 
Phase II of HEDCO Fume Hood System Upgrade  $        800,000 
Replace Chillers in Eccles Broadcast Center  $        300,000 
Replace Chiller in Kennecott Research Building  $        224,300 
Museum of Natural History (Bldg. 005) Chiller Replacement  $        137,000 
Replace Chiller Oil Seals  $        102,000 
Central Security System Conversion  $        180,000 
Student Health Bldg. #044 Roofing  $          40,000 
Hedco Bldg. # 057 Roofing  $        160,000 
HPER Complex Stairwell Covers (4ea.) Roofing  $          20,000 
Carlson Hall Bldg. # 031 Roofing  $          14,000 
Experimental Studies Building Bldg. #060 Roofing  $          56,000 
 
Utah State University 
Bus Turnaround  $     1,200,000 
High-Voltage Upgrades  $        320,000 
Kent Concert Hall Seating  $        200,000 
SER Mechanical Upgrade  $        320,000 
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Utah State University (contd) 
Eccles/Science-Technology Chilled Water  $        240,000 
Well Pump House and Controls (Phase II)  $        200,000 
Auditorium Upgrades  $        200,000 
Ray B. West Women's Restroom  $          40,000 
Old Main Entrance  $          60,000 
Animal Science Window Replacement  $        300,000 
Vet. Science Mechanical Upgrades  $        240,000 
Facilities Chiller, Transformer, Generator  $        320,000 
Fire Alarms Upgrade  $        160,000 
Old Main Hill Landscaping  $        216,000 
Fume Hood Upgrades  $        240,000 
Main Elevator  $        100,000 
Gas Line Replacements  $          80,000 
Campus-Wide Wireless Utility Network  $          80,000 
Campus Safety Lighting  $        120,000 
Physical Facilities Building Roofing  $        152,000 
Fieldhouse Roofing  $        124,500 
Roosevelt Classrooms Roofing  $        135,300 
 
Utah Valley State College 
Orem Campus: Sky Lights in Administration Building Roof.  $        300,100 
Orem Campus: Science Building Remodel Phase II  $        600,000 
Orem Campus: Exterior Steel Panel Upgrade  $        200,700 
Orem Campus: Remove Pavers and Replace with Concrete  $        100,000 
Orem Campus: Energy Saving Projects Identified by ESCO  $        160,000 
Orem Campus: Replace HVAC Units with High Efficiency Units  $          65,000 
Paving:  Orem Campus: Slurry Road & Parking Lots D, E, and F  $          78,000 
Paving:  Orem Campus: Parking Lot V Phase II  $        800,000 
 
Weber State University 
Lind Lecture Hall Asbestos Abatement & Restoration  $        800,400 
Buildings # 4 Galvanized Pipe Replacement Phase II  $        420,000 
Peterson Plaza – Concrete Replacement & Landscape Development  $        420,000 
Science Lab North Curtain Wall Weatherproofing  $        204,300 
Stadium Light Tower Replacement Study  $          20,000 
Telecomm & Computer Center Electrical & Air Conditioning Upgrades  $        500,000 
Swenson Gymnasium Swimming Pool Repair   $        300,000 
Campus Irrigation System Upgrades  $        200,000 
Annex #8 & Alumni Center Roofing Improvements  $          10,500 
Social Science Bldg. Roofing  $        130,500 
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UCAT 
BATC:  Energy Efficient Summer Boiler Installation  $        506,000 
O/WATC:  Business Building Carpet Replacement  $        200,000 
DATC:  Student Services/Welding/Foyer Remodel/Addition  $        200,000 
DATC:  Culinary Arts Remodel/Addition    $        200,000 
UBATC:  Metal Storage Unit Addition  $        160,600 
UBATC:  Paint Booth Upgrade  $          60,000 
UBATC:  Auto Trades Floor Resurface/Overhead Doors  $          56,600 
 
 
State Agencies 
Agriculture 
Plumbing Fixtures & Water Supply Network Replacement  $        116,600 
 
Alcoholic Beverage Control 
Store 18 (Cedar 4898): Rooftop Units/Irrigation Ditch/Retaining Wall  $        110,700 
Store 7 (Price): Roof and Flooring  $          60,700 
Statewide ADA Upgrades  $          30,000 
Store 28 (Vernal): Break Area and Janitorial Closet Remodel  $            7,000 
Store 14 (Salt Lake City): Exterior and Fire Doors Replacement  $          22,200 
Store Nos. 3 (West Valley), 30 (Layton), 19 (Ogden), and 22 (Brigham): Fire 
Alarm  $          50,500 
Store 11 (Magna): Dock Lift Replacement  $          10,000 
Store 6 (Logan): Warehouse Lighting Upgrade  $            6,500 
Store 20 (Salt Lake): Roof/Service Door/Canopy  $          36,000 
 
Capitol Preservation Board 
Asbestos Abatement  $        180,000 
Capitol Hill Sidewalk Repairs  $        100,000 
Gas Meter/Fire Hydrant Protection  $            6,500 
Handrail  Upgrades  $          36,000 
Install Street and Crosswalk Lights for Pedestrian and Auto Safety  $          18,000 
Capitol Plaza: Tunnel Replacement  $          40,000 
Miscellaneous Improvements  $        180,000 
Travel Council:  Retaining Wall Rails  $            9,700 
State Office Bldg:  Frequency Drives and Controls Upgrade  $        188,200 
Travel Council:  Exterior Painting and Wood  Repair  $          56,200 
State Office Bldg:  Carpet Replacement--Public Areas  $          56,300 
State Office Bldg:  Snowmelt System  $          66,500 
Capitol Plaza:  Benches and Trash Receptacles  $          20,600 
DUP: Pressure Wash/Recaulk/Repair Carriage House  $          80,400 
Capitol Plaza:  Building and Campus Site Signage  $          78,300 
Capitol Plaza:  East Parking Lots Control Gates  $          28,100 
State Office Bldg:  Interior Repainting  $          48,500 
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Capitol Preservation Board (contd) 
State Office Bldg:  Exterior Walkway and Concrete  Work  $          40,200 
Travel Council:  Exterior and Interior Lighting Upgrade  $        125,000 
 
Community and Economic Development 
Fine Arts (Dinning):  Foundation Damp Proofing/Exterior Repair/Painting  $        125,000 
Rio Grande Depot:  Interior Lighting/Ceiling Tile/Paint/Carpet/Asbestos   $        300,600 
 
Corrections 
CUCF Boiler and ATC Control Upgrade  $        680,100 
Draper Electrical & Security Upgrades  $        900,300 
Field Operation Centers Improvements  $        523,000 
Plan Room Remodel  $          25,000 
Administration / Academy Improvements  $        490,400 
 
Courts 
Ogden Second District Court:  HVAC  $        160,400 
Cedar Courts: Fire Alarm System  $          95,700 
Finish Shelled West Jordan Courtroom   $        466,500 
Provo Fourth District Court: Fire Alarm Replacement  $        165,800 
Matheson Courthouse: Jury Box Renovation  $        210,100 
Provo Fourth District Court: Courtroom Improvements  $        126,900 
Ogden District Court: Public Counter Alteration and Lighting Upgrade  $        200,000 
Ogden District Court: Paint/Carpet Replacement  $        110,100 
Vernal Juvenile Court: Rooftop HVAC Units  $          87,700 
Richfield Courthouse: Boiler Replacement  $          85,000 
Ogden Juvenile Court: Lighting   $        100,900 
Richfield Courthouse: Roof Replacement  $          28,900 
 
DFCM 
Heber Wells Building:  Space Enclosure/Build Out for Commerce  $     1,200,000 
State Library:  Exterior Canopy Paint and Window Shades Repair  $          36,000 
State Library:  Boiler Controls Upgrade  $            8,700 
Ogden Regional:  Offices Remodel/Sprinkler Heads/Misc. Improvements  $          67,000 
Heber Wells:  Air Handler Fans Replacement  $        376,800 
Brigham City:  Exterior Upgrades/Repairs & Window/Door Upgrades  $        483,000 
Provo Regional Center:  Exterior Fenestration Caulking & Gasket 
Replacement  $        100,000 
Governor's Mansion:  Air Conditioning Upgrade  $          34,500 
Governor's Mansion: 40-Ton Waterside Economizer Installation  $          20,500 
Moab Regional Center:  HVAC Components and Controls Replacement  $        110,000 
Moab Regional Center: Fire Alarm Panel Replacement  $          30,000 
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Environmental Quality  
Building #2: HVAC System Upgrade  $        250,000 
 
Fairpark 
Cast Iron Water Lines Replacement  $        300,200 
Wasatch Bldg:  Domestic Water System and Water Heaters Upgrade  $          36,500 
Discovery Bldg:  Exterior Doors Replacement and Ceiling Repairs  $          10,500 
Rodeo Arena Drainage  $          25,000 
 
Health 
Children's Special Needs Clinic: Supplemental Heat Panels Installation  $        200,000 
Children's Special Needs Clinic:  ADA Access   $          26,000 
Cannon Health:  Plumbing/Hot Water Heater/Restroom ADA Upgrade  $        380,800 
 
Human Services 
USH: Slate Canyon Water Line Replacement Phase I  $     1,200,000 
USH: Slate Canyon Water Line Replacement Phase II  $     1,200,000 
USDC:  Tulip Tree and Old School Abatement and Demolition  $        200,000 
 
National Guard 
Tooele Armory:  Hydronic System and Boiler Replacement  $        130,800 
Tooele Armory:  Water Supply/Plumbing Fixtures/Water Heater  $          30,200 
Tooele Armory: Fascia/Soffit/Carpet/Windows/Paving/Entrance/Remodel  $        276,900 
Manti Armory:  Existing Water Lines Replacement  $          80,000 
American Fork Armory:  Boiler Upgrade  $        117,000 
Lehi Armory: Window System Replacement  $          60,500 
Lehi Armory: Electrical & HVAC Upgrade  $        100,000 
Veteran's Nursing:  Home Emergency Power Upgrade  $          80,900 
Jake Garn Airport: Roofing  $        231,300 
 
Natural Resources 
East Canyon BOR Partnership  $        800,000 
Snow Canyon  State Park: Maintenance Bldg Replacement  $        208,000 
Camp Floyd St Park:  Fire Detection/Alarm; Cemetery Water Tank  $          66,000 
Edge of Cedars St Park: Repository HVAC Controls Upgrade   $          80,400 
Wasatch Mountain State Park:  Sewer Lines Repair  $          40,000 
Utah Lake State Park:  New Storage Shed Construction  $          54,300 
Antelope Island St Park:  Retaining Wall and New Pavilions Installation  $        250,300 
Starvation State Park:  Existing Restrooms Renovation  $        134,200 
Dead Horse Point State Park:  Safety Wall Improvement  $          67,600 
Red Fleet State Park: Roofing  $          15,000 
Antelope Island State Park: Roofing  $          25,000 
Jordanelle State Park: Roofing  $          40,100 
Millsite State Park: Paving  $          25,000 
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Natural Resources (contd) 
Hyrum State Park: Paving  $          20,000 
Green River State Park: Paving  $        165,400 
Yuba Lake State Park: Paving  $          35,000 
DWR:  Springville Hatchery Buildings  $        225,700 
DWR:  Cache Valley Hunter Ed Upgrades  $        260,000 
DWR:  Hardware Ranch: Plumbing/Waterproofing/Water Line/Paving  $        130,000 
  
Office of Education 
Trinity AME Landscaping to Correct Water Drainage Problem  $          12,000 
Admin Bldg:  DDC Controls Upgrade  $        125,800 
Buffmire Bldg:  Storefront Windows/Air Handler Pneumatic Controls  $          35,600 
 
Public Safety 
Farmington Office: Fire Alarm System Installation  $          25,000 
Defense Depot Crime Lab:  Fire Detection and Alarm System Installation  $          14,000 
Farmington Office:  Sidewalk and Curb Ramp Replacement  $          20,500 
BCI Building HVAC Repairs  $            8,000 
 
Tax Commission 
Computer Air Conditioner/Air Cooled Condensing Units Replacement  $        160,200 
 
UDOT 
Region 3 (Orem 9349): Fire Sprinkler System and Alarm System 
Replacement  $        265,800 
Tooele Maintenance Station: Existing Building Replacement  $        720,000 
Cal Rampton: Parking Lot Lighting Upgrade  $        355,800 
Cottonwood Maintenance Shop:  Roofing  $          45,200
Statewide Maintenance Shed Roof Repairs  $        100,000 
  
Workforce Services  
Metro Office Building:  Underground Parking Garage Door Upgrade  $        100,000 
Admin Bldg:  Elevator Upgrades  $        620,900 
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FY 2007 Capital Development Projects 
Approved by the Utah State Legislature (2006 General Session) 

  
 
Agency/Institution 

Approximate 
Construction Budget 

USU Agriculture Campus $   4,000,000
UDOT Clearfield Maintenance Complex    $      960,000
WSU Classroom Building/Chiller Plant (Design) $   1,600,000
CEU Energy Training Center    $      880,000
State Parks Renovation $   2,400,000
Snow College Traditional Building Skills Institute $   2,800,000
National Guard Joint Logistics Training Center    $      941,000
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PROCUREMENT PROCESS 
 

 
The State of Utah intends to enter into an agreement with inspection firms to provide professional 
services as described for each of the projects listed (or that may be added) in the RFC.  The 
selection of the firm will be made using a pre-qualification selection process.  The project schedule 
lists the important events, dates, times and locations of meetings and submittals.  The terms of the 
project schedule are hereby incorporated by reference and must be met by the selected firm. 
 
DFCM will pre-qualify firms to conduct code inspection services for construction projects 
throughout the state with inspection firm fees under $50,000 (Small Purchases).  In order to pre-
qualify, inspection firms must demonstrate that they have the necessary skills, training, 
certifications, satisfactory performance ratings/references, and management approach to ensure that 
code inspections will be performed accurately and timely.  In addition, pre-qualified inspection 
firms will be required to contract with and manage “Special Inspection and Testing Firms” to 
conduct special inspections required by code.  Pre-qualified firms will be assigned projects for 
inspection services under the provisions of the DFCM’s small purchasing rule. 
 
Inspection firms previously pre-qualified by DFCM (see Attachment “A”) will remain on DFCM’s list 
of pre-qualified inspection firms this year and are NOT required to pre-qualify; however, they MUST 
attend the mandatory pre-submittal meeting and complete the registration form contained in this 
document.  
 
 
1. Request for Consultant Documents 
 
The RFC documents consist of all of the documents listed in the table of contents and all said 
documents are incorporated in this document by reference.  The request will be available at DFCM 
per the attached schedule and on the DFCM web site at http://dfcm.utah.gov.  
 
 
2. Contact Information  
 
Except as authorized by the DFCM Representative or as otherwise stated in the request or the pre-
submittal meeting, communication during the selection process shall be directed to the specified 
DFCM Representative.  In order to maintain the fair and equitable treatment of everyone, inspection 
firms shall not unduly contact or offer gifts or gratuities to DFCM, any Board Officer, employee or 
agent of the State of Utah, users or selection committee members in an effort to influence the 
selection process or in a manner that gives the appearance of influencing the selection process.  This 
prohibition applies before the request, as the project is developed, and extends through the award of 
an agreement.  Failure to comply with this requirement may result in a disqualification in the 
selection process.  Inspection firms should be aware that selection committee members will be 
required to certify that they have not been contacted by any of the inspection firms in an attempt to 
influence the selection process. 
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Procurement Process 
Page No. 2 
 
 
3. Requests for Information 
 
All requests for information regarding this project shall be in writing and directed to: 
 
Will Thornley 
Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah 84114 
E-mail:  WTHORNLEY@utah.gov 
Facsimile: 801-538-3267 
 
 
4. Project Schedule. 
 
The project schedule lists the important events, dates, times, and locations of meetings and 
submittals that must be met by the inspection firm.  
 
 
5. Mandatory Pre-Submittal  Meeting  
 
A mandatory pre-submittal meeting will be held on the date and time and at the location listed on 
the project schedule.   
 
A representative from each inspection firm is required to attend.  During the meeting, a presentation 
will be made to describe the overall scope of work and intended schedule.  Interested firms may ask 
questions and request clarification about the project and the procurement process.  
 
Subconsultants are invited to attend this meeting but it is not mandatory for them.  
 
THE PRIME FIRMS’ ABSENCE FROM THE PRE-SUBMITTAL MEETING AND/OR 
FAILURE TO REGISTER PRECLUDES PARTICIPATION AS A SUBMITTING FIRM 
ON PROJECTS LISTED IN THIS DOCUMENT. 
 
 
6. Submittal Due Dates and Times 
 
All required submittals must be delivered to, and be received by, the Division of Facilities 
Construction and Management previous to the date and time indicated in the project schedule.  
Submittals received after the specified time will not be accepted.  Please allow adequate time for 
delivery.  If using a courier service, the submitting firm is responsible for ensuring that delivery will 
be made directly to the required location.  It is your responsibility to allow for the time needed to 
park on Capitol Hill as construction activity has made the parking more difficult.  Identification is 
required to enter the building. 
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Procurement Process 
Page No. 3 
 
 
7. Last Day to Submit Questions 
 
All questions must be received at the office of DFCM no later than the time and dated listed in the 
project schedule.  Questions must be delivered in writing to Will Thornley at DFCM by the stated 
deadline in the project schedule. 
 
 
8. Addendum 
 
All clarifications will be in writing and issued as addenda to the RFC.  Addenda will be posted on 
DFCM’s web site at http://dfcm.utah.gov.  Firms are responsible for obtaining information 
contained in the addendum from the web site.  Any addenda issued prior to the submittal deadline 
shall become part of the request and any information required must be included in the firm’s 
submittal. 
 
 
9. Past Performance and References 
 
As an inspection firm completes each DFCM project, DFCM, the contractors and the using agency 
or institution will evaluate the inspection firm.  It is the intent of DFCM that this process will be the 
major source for evaluating past performance.  
 
Inspection firms shall submit past performance and reference information by the time indicated on 
the project schedule. 
 
For all DFCM inspection services (projects) completed in the last year identify the project by name, 
number and DFCM project manager.  Each inspection firm wishing to compete for this project that 
has not completed at least three (3) DFCM programming/master planning projects in the last year, 
will be required to provide one copy of a list of references on additional similar projects for a total 
of five (5) projects.   
 
For non-DFCM programming/master planning projects provide the following information: 
 
Point of Contact:  Person who will be able to answer any customer satisfaction questions. 
Phone Number:  Phone number of the contact we will be surveying. 
User Name:   Name of Company that purchased the Inspection services. 
Project Name:   Name of the project. 
Date Completed:  Date of when the work was completed. 
Address:   Street, city and state where the work was performed. 
Size:    Size of project in dollars. 
Duration:   Duration of the project. 
Type:    Type of the project (i.e.: School, Offices, Warehouse, etc) 
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Procurement Process 
Page No. 4 
 
 
10. Management Approach  
 
Each firm shall provide three (3) copies of a document describing their management approach by 
the time indicated on the project schedule.  The document should include: (a) the process used for 
selecting and managing sub-consultants such as special inspection firms; (b) a description of how 
the firm is organized and detail the firm’s ability to conduct code inspections throughout the state; 
(c) the method used to develop a schedule to ensure that code inspections are completed on time 
(the deadline issued by DFCM); (d) the firm’s understanding of DFCM’s code inspection 
requirements and standards; and (e) any other information that will assist the selection committee in 
evaluating the firm’s management approach.  Include an organization chart of key personnel and a 
description of their duties.  The management approach document should be concise (limit 2 pages) 
yet contain sufficient information for evaluation by the selection committee.  The organization chart 
is a separate document and is not counted as one of the two pages.  
 
 
11. Statements of Qualifications 
 
The submitting firm shall provide three (3) copies of the statements of qualifications by the time 
indicated on the project schedule.  The statement of qualifications is a short document that details 
the professional licenses, certifications, experience and qualifications of the firm and the firm’s key 
personnel.  It identifies the lead contact person and other critical members of the team.  It describes 
what talents the team brings to the code inspection process and how their knowledge and experience 
will benefit to the process.  It should include information (history) of code inspections performed by 
the firm and the team members.  Include special qualifications or certifications that are applicable. 
 
 
12. Selection Committee  
 
The selection committee may be composed of individuals from DFCM, the state Building Board,  
user agencies, representatives from the design and construction disciplines, and others deemed 
appropriate by the DFCM. 
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13. Termination or Debarment Certifications 
 
The firm must submit a certification that neither it nor its principals are presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily excluded from soliciting 
work by any governmental department or agency.  The firm must also certify that neither the firm 
nor its principals have been terminated during the performance of a contract or withdrew from a 
contract to avoid termination.  If the firm cannot certify these two statements the firm shall submit a 
written explanation of the circumstances for review by DFCM.  Firms are encouraged to submit 
these certifications with their statement of qualifications but they may be submitted up until the time 
the selection is completed. 
 
 
14. Interviews 
 
If deemed necessary, DFCM may elect to interview firms responding to this request.  Otherwise, 
DFCM reserves the right to pre-qualify firms based on their submittals (performance rating/ 
references, management approach and statement of qualifications).   
 
The purpose of the interview is to allow the firm to present its qualifications, past performance/ 
references and management approach.  It will also provide an opportunity for the selection 
committee to seek clarifications from the firm.   
 
If interviews are conducted, key personnel from each firm should be in attendance.  Firms may also 
have some or all field inspectors present at the interview for the committee to meet and ask 
questions. The method of presentation is at the discretion of the firm.  The interviews will be held 
on the date and at the place specified in the project schedule. 
 
 
15. Selection Criteria 
 
The following criteria and weighting will be used in evaluating each firm.  The selection committee 
will consider the following criteria in performing a comprehensive evaluation of each firm.  Each 
firm will be scored by each selection committee member in the categories listed below.  
 
A. Performance Rating/References.  The committee will evaluate and score each firm’s past 

performance rating and references in accordance with the information outlined in Section 9 
above.  The committee will evaluate each firm’s DFCM performance rating and/or 
references as well as additional information pertaining to the firm’s performance 
ratings/references presented during the interview.   Possible Points:   35 
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B. Project Management Approach.  The committee will evaluate and score each firm’s 

project management approach in accordance with the information outlined in Section 10 
above.  The committee will evaluate each firm’s document detailing their project 
management approach as well as additional information pertaining to the firm’s project 
management approach presented during the interview.   Possible Points:   30 

 
C. Qualifications.  The committee will evaluate and score each firm’s qualifications in 

accordance with the information outlined in Section 11 above.  The committee will evaluate 
each firm’s statement of qualifications as well as additional information pertaining to the 
firm’s qualification presented during the interview.   Possible Points: 35 

 
TOTAL POINTS = 100 POINTS 

 
 
16. Pre-Qualification 
 
Firms achieving a total score of 85 or greater by the selection committee will be added to DFCM’s 
list of pre-qualified code inspection firms and will be assigned projects for code inspection services.  
 
Pre-qualified inspection firms shall remain on DFCM’s list of pre-qualified code inspection firms 
provided: (a) they maintain a performance rating of 3.5 or greater on each DFCM project, (b) they 
have not suspended for poor performance or failure to comply with requirements of their contract, 
or (c) the firm has not undergone a significant reorganization involving the loss of key personnel or 
license and certification requirements to a degree such that the firm no longer meets the pre-
qualification requirements outlined in this document. 
 
DFCM reserves the right to add additional firms to the pre-qualified list of code inspection firms 
throughout.  DFCM may re-open this RFC at any time during the year to pre-qualify additional 
firms.  Firms that wish to be added to DFCM’s list of pre-qualified code inspection firms must 
contact DFCM and comply with all pre-qualification selection requirements contained in this 
request.  
 
Notwithstanding any other provision herein, DFCM reserves the right to disqualify any inspection 
firm that is not responsible and/or non-responsive.   This includes, but is not limited to, the right of 
DFCM to disqualify an inspection firm for not having the requisite licenses or certifications for the 
services as required by law.  DFCM also reserves the right to reject all inspection firms submitting 
on this RFC. 
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17. Fee Negotiation and Fee Schedule 

 
Pre-qualified firms will be assigned projects by DFCM under the provisions outlined in DFCM’s 
small purchasing rule.   
 
For projects with an estimated fee between $5,000 and $50,000, DFCM will negotiate the 
agreement and fee with the firm assigned to each project .  If DFCM is unable to agree to a 
satisfactory contract with that firm, DFCM will assign another firm to the project and negotiate an 
agreement and fee with that firm.   
 
For projects with an estimated fee under $5,000, DFCM will pay inspection firms as outlined in the 
fee schedule (See Attachment B) through a purchase order.   

 
 
18. Form of Agreement 
At the conclusion of negotiations, the selected inspection firm will be required to enter into an 
agreement using the attached form of the Professional Services Agreement  for Inspection and 
Testing Services, except for projects with an estimated fee under $5,000 which shall be paid 
through a purchase order as noted above. 
 
 
19. Licensure 
 
The inspection firm shall comply with and require its inspectors and special inspection firms to 
comply with the license laws of the State of Utah and ensure that all required certifications are 
current and up-to-date.  All such licenses and certifications must be fully in place at the time of 
submission of statement of qualifications. 
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PROJECT SCHEDULE 
 
 
PROJECT NAME:  CODE INSPECTION SERVICES FOR  
    STATEWIDE CONSTRUCTION PROJECTS 

Event Day Date Time Place 
Request for Consultant 
Available 

Tuesday June 27, 2006 4:00 PM DFCM, 4110 State Office 
Bldg, SLC, UT 84114 & 
DFCM web site* 

Mandatory  
Pre-submittal Meeting  

Friday July 7, 2006 1:30 PM DFCM, 4110 State Office 
Bldg, SLC, UT 

Last Day to Submit 
Questions 

Tuesday July 11, 2006 4:00 PM DFCM. 4110 State Office 
Bldg, SLC, UT 84114 

Final Addendum Issued  Wednesday July 12, 2006 4:00 PM By Fax or posted on 
DFCM web site * 

References, Statements 
of Qualifications and 
Management Approach 

Tuesday July 18, 2006 12:00 NOON DFCM, 4110 State Office 
Bldg, SLC, UT  84114 

Termination / 
Debarment 
Certifications Due 

 On or Before 
Date of 

Interview 

NA  

Interviews 
(If Necessary) 

Wednesday July 26, 2006 TBA DFCM, 4110 State Office 
Bldg, SLC, UT  84114 

Pre-Qualification 
Announcement 

Thursday July 27, 2006 4:00 PM DFCM web site* 

 
*   DFCM’s web site address is http://dfcm.utah.gov. 
 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management DFCM
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REGISTRATION AND CERTIFICATION FORM  
Previously Pre-Qualified Code Inspection Firms 

 
Code Inspection Firms previously pre-qualified by DFCM (See Attachment “A”) must respond to this request by 
completing and submitting this Registration and Certification Form by the deadline shown on the Schedule in order 
to be assigned projects for inspection services during the upcoming year.  The only firms that will be assigned 
project for inspections services will be (1) firms currently on DFCM’s list of pre-qualified code inspection firms that 
complete and submit this Registration and Certification Form and (2) code inspection firms pre-qualified by the 
selection committee through this request..   
 
DFCM reserves the right to require any or all firms on the pre-qualified list to resubmit their performance 
ratings/references, statement of qualifications and management approach document for review by a selection 
committee to determine if they will remain on the pre-qualified list.  
 
FIRM: __________________________________________________ registers to be eligible to perform code 
inspection services on the project(s) listed in this RFC and hereby certifies that: 
(a) The firm received a performance rating of 3.5 or greater on each DFCM project within the past 12 months; 
(b) The firm has not been suspended from DFCM’s list of pre-qualified code inspection firms for failure to 

comply with requirements of their contract; 
(c) The firm has not undergone a significant reorganization involving the loss of key personnel to a degree such 

that the firm no longer meets the pre-qualification requirements outlined in this RFC; 
(d) The financial viability of the firm has not significantly changed; 
(e) The firm is in compliance with all state licensing requirements and all certificates required for individual  

inspectors on staff are current, and 
(f) The firm is not otherwise disqualified by DFCM. 
 
My statements on this Registration and Certification Form are made with an understanding of the penalty of perjury 
and that the representations provided herewith can be verified by any reasonable audit. 
 
         _________________________________________ 
Signature and Title                                    Date  Please type/print name clearly  
 
STATE OF                                      )  
                                                        )  ss.                (Seal) 
COUNTY OF                                 ) 
 
On this                day of                                                , 20          ,  the above-signed person appeared before me whose identity is personally known to me or proved 
to me on the basis of satisfactory evidence, and who, being by me duly sworn and did say that he/she is duly authorized to execute the same. 
Subscribed and sworn to before me this               day of                                                             ,  20            . 
 
My commission expires:                                                 
 
Resides at:                                                                            __________________________________________________________ 
                   ________________________________________                                                                                  NOTARY PUBLIC 
 
APPROVED AS TO FORM:     
March 13, 2006 
By Alan S. Bachman, Asst. Attorney General 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
 

DFCM
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___/___/____/___/____/_____/__/_ 
DFCM Project No. ________ 

 
 
 
 

DIVISION OF FACILITIES CONSTRUCTION & MANAGEMENT 
PROFESSIONAL SERVICES AGREEMENT 

Inspection and Testing Services 
 
 

THIS AGREEMENT, made this __th day of _________, 20__, by and between the DIVISION OF 
FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter called the "DFCM", and 
_______________________, a corporation of the State of Utah, whose address is _________________, Utah 
84_____ hereinafter called the "Consultant." 
 
WITNESSETH: That whereas, the DFCM intends to have services performed by Consultant as follows: 
 

_________________ - INSPECTION AND TESTING SERVICES 
_________________________________________ 

____________, UTAH 
 
 

WITNESSETH, WHEREAS the DFCM intends to 
have Consultant fully complete the objectives of this 
Agreement, and 
 
WHEREAS, the Consultant, for the sum herein 
stated, agrees to perform the Scope of Work 
hereinafter specified, 
 
THEREFORE, the DFCM and the Consultant, for 
the consideration hereinafter provided, agree as 
follows: 
 
ARTICLE 1. SCOPE OF WORK.   The scope 
of work shall include building, electrical, plumbing, 
and mechanical inspection services, special 
inspections and material tests as specified by the 
specific project and as stated in this Agreement and 
further specified in Exhibit “A,” which is attached 
hereto and by this reference incorporated herein.  
This Agreement shall commence upon the written 
issuance of a Notice to Proceed by DFCM and shall 
remain in effect through the duration of the project 
and completion of the punch list.  
 
ARTICLE 2. EXTENT OF AGREEMENT.    
This Agreement includes the provisions of the 
Request for Consultant Services under which the 

services covered by this Agreement were procured, 
all exhibits or other documents that are attached to 
this Agreement or incorporated by reference, and 
the DFCM General Conditions current as of the date 
of this Agreement which are incorporated herein by 
this reference.  In case of conflict, the following 
documents supercede each other in accordance with 
the following hierarchy:  codes and applicable law, 
the body of this Agreement, attachments to this 
Agreement, and the following documents on file 
with DFCM and incorporated by reference as a part 
of this Agreement if fully set forth herein:  the 
Request for Consultant Services, the DFCM Design 
Manual dated March 15, 2006, and the DFCM 
General Conditions dated May 25, 2005.    
 
ARTICLE 3. COMPENSATION.   
 
 3.1 Not-to-Exceed Amount.  The 
maximum amount payable for code inspections, 
special inspections, material testing, and for all 
reimbursable expenses for this project is NOT TO 
EXCEED _________________________________ 
DOLLARS AND NO/00 ($___________.00).  
 

3.2 Payments.  DFCM agrees to pay 
the Consultant from time to time as the work 
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progresses, but not more than once each month after 
the date of the notice to proceed, and only upon 
receipt of an invoice containing sufficient detail to 
justify the amount of payment requested.  Payment 
shall be made within thirty (30) days of the DFCM’s 
receipt of the Consultant’s invoice except that this 
requirement shall not apply to any amount: (a) for 
which the Consultant’s invoice does not provide 
sufficient detail to demonstrate payment is due, (b) 
that the DFCM disputes is due under the terms of 
the agreement, or (c) reasonably withheld by the 
DFCM to cover any default or failure to perform by 
the Consultant.  To the extent that the amount due 
DFCM for any such default or failure to perform 
exceeds any amount that would otherwise be due the 
Consultant, the Consultant shall be liable for such 
excess to the DFCM.  The DFCM may seek 
enforcement of such obligation by legal action, and 
if such is necessary, shall recover the related costs 
and attorney fees.  Notwithstanding the above, the 
DFCM agrees that the Consultant is not responsible 
for damages arising directly or indirectly from any 
delays for causes beyond the Consultant’s control. 
The DFCM shall provide written notice to the 
Consultant of any adjustment to or rejection of 
Consultant’s invoice.  
 

3.3 Interest.  Except as otherwise 
provided by law, if any payment is late based upon 
the provisions of this Agreement, the Consultant 
shall be paid interest in an amount equal to the 
published Wall Street Journal prime rate plus 2%.  
The published Wall Street Journal Prime Rate shall 
be determined using such rate that is published 
closest to the 1st of the month for each month of the 
late period.  The amount of payment of interest shall 
be apportioned using such rate(s) for the late period.   
 

3.4   Acceptance of Payments. 
The acceptance by the Consultant of a payment 
without a written protest filed with DFCM within 3 
calendar days of receipt of such payment, shall 
release the DFCM from all claims and all liability to 
the Consultant for fees and costs of the performance 
of the services associated with the services related to 
such payment pursuant to this Agreement. 
 

3.3 Determination of Costs.  DFCM is 
relying on the expertise of Consultant in preparing 
the refined scope of work in order to assure that the 
inspection activities are defined and performed at a 
level necessary to fulfill all safety and contract 

documents compliance issues.  Both parties shall 
cooperate in good faith to sequence inspections in 
order to reduce costs while assuring proper 
performance.  Payments shall be determined as 
follows: 
 

3.3.1 Number of inspection hours  
multiplied by the hourly rate in Exhibit A. 
 

3.3.2 Number of trips multiplied 
by the trip expense for the project identified in 
Exhibit A.  Trip expense shall include time and 
transportation to and from the job site. All billable 
trips must be requested in advance by the 
Contractor’s superintendent or DFCM’s Building 
Official (hereinafter “Building Official”). 
 

3.3.3 The Consultant's fee may 
include reimbursement for lodging and meals which 
are related to requested inspections that are not 
within 100 miles of travel from inspector’s home or 
office or require overnight stay.  Said compensation 
for Consultant will be at the then current State of 
Utah rate for lodging and meals used for State 
employee reimbursement or a higher amount if 
approved by the Building Official due to unusual 
circumstances.  These expenses are included in the 
guaranteed maximum price amount.  The DFCM 
will not pay a mileage allowance. 
 
  3.3.4 Fees for material testing 
and special inspection expenses shall be calculated 
by multiplying the hours and the type of tests 
performed by the applicable rates in Exhibit A.   
 
  3.3.5 The Consultant fee may 
include a management fee for overseeing the work 
of special inspection and materials testing 
Subconsultants.  The fee for such work shall be 
________% of the Subconsultant’s fee for said 
services.  The Consultant shall not be paid a 
management fee for special inspections and material 
testing services provided by the Consultant.  

 
ARTICLE 4. CHANGES IN WORK. 
 
 4.1 Agreement Modifications.  Any 
changes in the scope of the services to be performed 
under this Agreement shall be in the form of a 
written modification to this Agreement, mutually 
agreed to and signed by duly authorized 
representatives of both parties, specifying any such 
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changes, fee adjustments resulting therefrom, any 
adjustment in time of performance, or any other 
significant factors arising from the changes in the 
scope of services.  Said modification must be signed 
by both DFCM and Consultant IN ADVANCE of 
the Consultant performing the work that is the 
subject of the change.  It shall be the responsibility 
of the Consultant to notify the DFCM of any work it 
may contend is beyond the scope of this Agreement 
in advance of the performance of such work.  
 

4.2 Scope of Work Change.  
Consultant shall immediately notify DFCM of 
substantial changes in building plans, specifications, 
Contractor’s schedule or planned scope of work that 
may affect the guaranteed maximum price amount.  
Change of the guaranteed maximum price amount 
caused by substantial changes must be negotiated 
and agreed to in writing in advance by DFCM and 
Consultant as a modification to this Agreement.  No 
adjustment in the not-to-exceed contract amount 
shall be paid if Consultant fails to notify DFCM of 
substantial changes when the change occurs.   
 
ARTICLE 5. CONSULTANT’S DUTIES.   
 
 5.1 Responsibilities, In General.   
 

5.1.1 Discipline and 
Competence.  The Consultant shall enforce strict 
discipline and good order among the Consultant's 
employees, it’s Subconsultants, agents, 
representatives and other persons performing under 
this Agreement.  The Consultant shall not permit 
employment of unfit persons or persons not skilled 
in tasks assigned to them.  Consultant and 
Subconsultants shall always conduct themselves in a 
professional and courteous manner.  Methods of 
intimidation, anger, or other non-professional 
conduct will be grounds for termination of the 
offending person or the termination of this 
Agreement, as determined by the DFCM.  
Consultant must perform in a manner that is 
consistent with customary practices. 
 
  5.1.2 Standard of Care.  The 
services of Consultant and its Subconsultants, if 
any, shall be performed in accordance with and 
judged solely by the standard of care exercised by 
members of their respective professions having 
substantial experience providing similar services on 
projects similar in type, magnitude and complexity 

to the Project that is the subject of this Agreement.  
The Consultant shall be liable to the  DFCM or the 
State of Utah for claims, liabilities, additional 
burdens, penalties, damages or third party claims 
(i.e. a Contractor claim against  DFCM or the State 
of Utah), to the extent caused by any errors or 
omissions that do not meet this standard of care.   
 
 5.2 Building Inspections. 
 

5.2.1   All inspections shall be in 
conformance with the State adopted Building, 
Electrical, Mechanical, and Plumbing Codes and the 
DFCM’s specifications as contained in the 
construction documents. 

 
5.2.2 The inspector will report 

directly to the Building Official.  The inspector will 
perform inspection and other services as directed by 
the Building Official.   

 
5.2.3 All of the Consultant's 

inspectors (except special inspections) must be 
licensed in the State of Utah in one or more of the 
following areas.  Inspector: I Combination, I UBC, I 
NEC, I IPC and I IMC.  All inspectors will submit 
qualifications to be approved by the Building 
Official.  Inspectors will not perform inspections in 
trade areas for which they are not properly licensed 
by the State of Utah. 

 
5.2.4 Consultant shall notify the 

Building Official at least two business days prior to 
any change in the primary person performing on site 
inspections.  The replacement inspector is subject to 
approval by the Building Official. 

 
5.2.5 Consultant shall regularly 

visit site and make note of any work which has been 
covered without being inspected.  Consultant shall 
immediately notify the Building Official of any 
work that has been covered without inspection. 
 
 5.3 Special Inspections and Materials 
Tests. 
 
  5.3.1 Consultant is responsible to 
oversee the special inspections and material tests for 
the project.  Duties include but are not limited to:  
site supervision, inspection coordination, test and 
inspection management, personnel management, 
reporting, conflict resolution and billing. 
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  5.3.2 Consultant shall submit 
qualification of special inspectors and material 
testing personnel to the Building Official for 
approval.  Personnel are not permitted on site until 
they have been approved. 
 
  5.3.3 Consultant shall meet with 
Subconsultants prior to beginning work to discuss 
the scope of the project.  Consultant shall coordinate 
the work of Subconsultants to ensure that all 
required special inspections and materials tests are 
completed in a timely and efficient manner. 

 
  5.3.4 Consultant shall ensure that 
special inspecting/testing personnel have access to 
relevant construction documents before beginning 
their work. 
 
  5.3.5 Consultant shall 
periodically visit site to oversee the work of the 
Subconsultants. Time spent on site managing the 
inspection services and overseeing Subconsultants is 
not billable, except for management visits included 
as part of the attached cost proposal.   
 

 5.3.6 The Consultant shall not 
receive a financial benefit from the fees that are 
charged by a Subconsultant other than the 
management fee allowed in Article 3.3.5, 
Compensation. 
 
 5.4 Time Frame For Services.  The 
Consultant shall complete the scope of work in a 
manner to achieve any milestones identified in the 
Request for Consultant Services or the attachments 
to this Agreement.  The full scope of work shall be 
completed by ______________________.  
Consultant shall be responsible to DFCM for any 
damages related to delay in providing the services 
under this Agreement including delays caused to 
third parties where DFCM may be held liable where 
any of such delays are due to the act, error or 
omission of Consultant under this Agreement. 
 
 5.5 Use of “Sales Agents.”   The 
Consultant warrants that no sales agent has been 
employed or retained except as indicated in writing 
to DFCM. 
 

5.6 Laws, Codes and Regulations. 
Consultant and its Subconsultants shall use their 
best efforts consistent with the Standard of Care 

stated herein to comply with laws, codes, rules, 
regulations, ordinances and quality requirements 
applicable to the Project  
 
ARTICLE 6. BUILDING INSPECTION 
PROCEDURES 
 

6.1 Building, Mechanical, Electrical, 
and Plumbing Inspections. 
 

6.1.1  The Contractor’s 
superintendent will contact the Consultant to 
arrange for building inspections. The Consultant 
shall respond to all inspection requests no later that 
two (2) business days after receiving the request.  If 
the Consultant cannot respond within this time 
period, he shall find a qualified Subconsultant and 
notify the Building Official prior to the inspection.  
The Consultant shall not initiate an inspection 
without an advance request from the Contractor’s 
superintendent or the Building Official.  Consultant 
shall immediately notify the Building Official if 
Consultant believes that inspections are required 
which are not being requested by the Contractor. 

 
6.1.2 Consultant shall make note 

of all retests and associated expenses on the monthly 
invoice. 

 
6.1.3 The Consultant’s inspector, 

upon request, shall show proper identification to the  
Contractor.  Any site-specific security clearance 
requirements must be complied with by the 
Consultant and Subconsultants. 

 
6.1.4 Standards for all 

inspections. Inspections shall indicate whether there 
is compliance with: 
 

a. Current edition of 
the applicable building codes. 
 

b. Project drawings 
and specifications. 
 

c. Manufacturers 
recommendations and installation instructions. 
 

d. Applicable DFCM 
construction standards. 
 6.2 Special Inspections and Materials 
Tests. 
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6.2.1 The special inspections and 

material tests will be conducted according to the 
project’s construction documents and specifications 
and according to standard material testing and 
inspection practices.  Additional inspections/tests 
may be requested by the DFCM. 
 

6.2.2 Contractor’s superintendent 
will contact Consultant to schedule special 
inspections and material tests.  Consultant will then 
schedule the appropriate personnel to complete the 
inspections or tests. Consultant will inform 
personnel of type of inspection, time requested, and 
location of work.  The Consultant shall respond to 
all inspection requests no later that two (2) business 
days after receiving the request.  If the Consultant 
cannot respond within this time period, he shall find 
a qualified Subconsultant and notify the Building 
Official prior to the inspection. 
 

6.2.3 Consultant shall provide an 
on site sign-in log for inspection/testing personnel.  
The log shall include the time the inspector arrived 
and left, the type of inspection or test, and the 
inspector’s name.  The inspection/testing personnel 
shall complete the log entries before leaving the site. 

 
6.2.4 Consultant shall document 

all failed inspections and tests on monthly invoices 
and the expense associated with retesting. 
 
ARTICLE 7. SUBCONSULTANTS 

 
 7.1 Required Approval. 
 

7.1.1 Subconsultants listed in 
Exhibit A shall be used for this work and not 
replaced during the course of this Agreement except 
with the advance written approval of the Building 
Official after complying with the following criteria. 

 
a. The Consultant has 

established in writing that the change is in the best 
interest of the State of Utah. 
 

b. The Consultant has 
established an appropriate reason for the change 
which may include, but is not limited to, the 
following reasons:  the original Subconsultant has 
failed to perform, the original Subconsultant is not 
qualified or capable of performing, and/or the 

original Subconsultant has requested in writing to be 
released. 
 

c. The circumstances 
related to the request do not indicate any bad faith in 
the original inclusion of the Subconsultant. 

 
7.1.2 The Consultant shall not 

contract with a proposed person or entity to whom 
the DFCM has made a reasonable and timely 
objection.  The Consultant shall not be required to 
contract with anyone to whom the Consultant has 
made reasonable objection.  

 
7.1.3 The change in 

Subconsultants shall be evidenced by a modification 
to this Agreement.  This modification shall also 
address any impact the change may have on the fees 
contained in Exhibit A. 
 
 7.2 Subconsultant Relations. 
 

7.2.1 By appropriate enforceable 
agreement, the Consultant shall require each 
Subconsultant to be bound to the Consultant by the 
terms of this Agreement, and to assume toward the 
Consultant all the obligations and responsibilities 
which the Consultant, by this Agreement, assumes 
towards the DFCM. 
 

7.2.2 Each Subconsultant  
agreement shall preserve and protect the rights of 
the DFCM and Consultant under this Agreement 
with respect to the work to be performed by the 
Subconsultant so that subcontracting thereof will not 
prejudice such rights, and shall allow to the 
Subconsultant, unless specifically provided 
otherwise in the Subconsultant agreement, the 
benefit of all rights and remedies against the 
Consultant that the Consultant, by this Agreement, 
has against the DFCM. 
 
 7.3 Payment to Subconsultants. The 
Consultant shall promptly pay each Subconsultant, 
upon receipt of payment from the DFCM, out of the 
amount paid to the Consultant on account of such 
Subconsultant’s portion of the work, the amount to 
which said Subconsultant is entitled.  The 
Consultant shall, by appropriate Agreement with 
each Subconsultant, require each Subconsultant to 
make payment to its Subconsultant in a similar 
manner. 
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ARTICLE 8. COMMUNICATION AND  
DOCUMENTATION 
 
 8.1 Communications.  Consultant shall 
promptly communicate to the Building Official and 
DFCM’s Representative.  Consultant may 
communicate directly with the Contractor about any 
Stop Work Order, an urgent health or safety matter 
at the site, or if the direct communication with the 
Contractor will facilitate the performance of the 
work by the Contractor.  Any communication with 
the Contractor must be part of the inspector's report 
prepared at the site.  Consultant shall not be entitled 
to rely upon any representation, statement or 
conduct of any person or entity, except as provided 
in this Agreement. 
 
 8.2 Documentation In General.  
Consultant shall prepare written reports to document 
the results of all inspections and tests and any 
discussions thereof with the Contractor.  Consultant 
shall also take photographs and other means of 
documentation as may be appropriate.  Consultant 
shall be prepared to take photographs of any 
inspection where such photograph assists in the 
understanding of the condition of the site or facility 
being inspected.  
 
 8.3 Inspection Reports. Consultant 
shall make a written report of each inspection 
indicating whether there is compliance with the 
project drawings and specifications, project specific 
criteria, and applicable codes.  This report must be 
completed before leaving the project site.  A copy of 
the inspection report listing necessary corrections 
shall be left with the Contractor’s superintendent.  
Consultant shall make note of all retests and 
associated expenses on the monthly invoice.  
Consultant shall provide a copy of all reports to the 
Building Official, DFCM’s Representative , and the 
A/E (Architect/ Engineer) within two (2) business 
days of the inspection.  This delivery may be 
accomplished by courier, fax, electronic mail, or 
other means approved by the DFCM.   
 
 8.4 Monthly Reports.  Consultant shall 
provide a printed monthly report to the Building 
Official, DFCM’s Representative, and the A/E.  In 
addition to the inspection reports, the monthly 
report shall include a list of testing and inspection 
issues that are not resolved as of the end of the 

month.  It shall also include photographs as 
appropriate to document and explain the information 
contained in the report. 
 
 8.5 Special Inspection and Testing 
Reports.  Consultant shall provide a report of the 
results of special inspections and materials tests to 
the Building Official, DFCM’s Representative, and 
the A/E within two (2) business days.  Consultant 
shall notify Building Official of test or inspections 
that have failed and are not immediately correctable. 
 
 8.6 Immediate Notification of 
Unusual Problems.  In addition, Consultant shall 
promptly notify the Building Official by telephone 
of any unusual problems discovered during the 
inspection.  If the Building Official does not answer 
the telephone call, then a voice message shall be left 
for the Building Official. 
 
 8.7 Final Report.  Within 30 days of 
substantial completion of the project, Consultant 
shall provide to the Building Official an electronic 
copy of all inspection and testing documentation 
related to the project. 
 
 8.8 Copies to Agencies.  Upon 
Request, Consultant shall provide a copy of the 
above reports to the Using Agency. 
 

8.9 Modification to Report 
Requirements.  Notwithstanding the provisions of 
Article 2, the requirements of this Article 8 may be 
modified through alternative provisions contained in 
the attachments to this Agreement. 
 
ARTICLE 9. APPEAL OF CONSULTANT’S 
DECISIONS.  Consultant shall cooperate with and 
participate in any appeal made pursuant to the 
DFCM’s appeal process of Consultant’s decisions.  
Consultant shall provide reports, documentation, 
and testimony as required.  Consultant shall be 
compensated for its reasonable costs to respond to 
an appeal only if the Consultant’s decision is upheld 
in the appeal. 
 
ARTICLE 10. HAZARDOUS OR  
EMERGENCY SITUATIONS; STOP WORK 
ORDERS.   If the Consultant encounters a 
hazardous or emergency situation, the Consultant is 
authorized to issue any warranted Stop Work Order 
or any other customary means of resolving the 
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hazardous or emergency situation.  The Consultant 
shall immediately inform the Building Official and 
the DFCM Representative of any action taken and 
provide a detailed analysis in the report prepared at 
the site.  On the same day that the Stop Work Order 
is issued, Consultant shall provide a copy of this 
report to the Building Official and the DFCM 
Representative.  This delivery may be accomplished 
through electronic means. 
 
 
ARTICLE 11. INSURANCE.  To protect against 
liability, loss and/or expense in connection with the 
performance of services described under this 
agreement, the Consultant shall obtain and maintain 
in force during the entire period of this agreement 
without interruption, at its own expense, insurance 
as listed below from insurance companies 
authorized to do business in the State of Utah.  
Consultant shall require that the insurance 
requirements contained in this Article be met by 
each testing and inspection firm with which it 
subcontracts to accomplish its responsibilities under 
this Agreement. The following are minimum 
coverages that may be supplemented by additional 
requirements contained in the Request for 
Consultant Services or any other document used to 
procure Consultant’s services. 
 
 11.1 Professional Liability Insurance.  
The Consultant shall maintain, at its expense, 
Professional Liability Insurance, on a “claims 
made” basis, with an aggregate policy limit of not 
less than $2,000,000 and not less than $1,000,000 
per occurrence.  Any change in this insurance 
requirement shall be noted in an attachment to this  
Agreement.  Unless project specific insurance is 
required by the DFCM through a provision in the 
Request for Consultant Services or an attachment to 
this Agreement, this coverage may be written under 
a practice policy with limits applicable to all 
projects undertaken by the Consultant but the 
coverage must be maintained in force for the 
discovery of claims for a period of three (3) years 
after the date final payment is made to the 
consultant under this Agreement.  The policy must 
contain a “retroactive” or “prior-acts” date which 
precedes the earlier of, the date of this Agreement or 
the commencement of the Consultant’s services.  
The policy must also include contractual liability 
coverage applicable to the indemnity provision of 
this Agreement for those portions of the indemnity 

provisions that are insured under the Consultant’s 
policy. 

 
 11.2 Worker’s Compensation  
Insurance and Employers’ Liability Insurance.  
Worker’s Compensation Insurance shall cover full 
liability under the Worker’s Compensation laws of 
the jurisdiction in which the work is performed at 
the statutory limits required by said jurisdiction.  
Employer’s Liability Insurance shall provide the 
following limits of liability:  $100,000 for each 
accident; $500,000 for Disease-Policy Limit; and 
$100,000 for Disease-Each Employee. 
 
 11.3 Commercial General Liability 
Insurance.  Commercial General Liability 
Insurance shall be on an “occurrence basis” and 
shall include insurance for premises and operations, 
independent contractors, projects/completed 
operations, and contractual liability coverage with 
limits not less than listed below.  The State of Utah 
shall be named as an insured party, as primary 
coverage and not contributing, and the policy shall 
be endorsed to include a waiver of subrogation in 
favor of the State of Utah. 
 
 $1,000,000 General Aggregate 
 $1,000,000 Products-Completed Operations Aggregate 
    $500,000 Personal and Advertising Injury 
    $500,000 Each Occurrence 
 
 11.4 Other Insurance Coverages.  
Consultant shall maintain the following insurance at 
levels Consultant determines:  Comprehensive 
Automobile Liability Insurance, Valuable Papers 
and Records Coverage and Electronic Data 
Processing (Data and Media) Coverage, and Aircraft 
Use.  Any minimum requirements for these 
insurance coverages will be identified in the 
Request for Consultant Services or any other 
document used to procure Consultant’s services.  
Any type of insurance or any increase of limits of 
liability not described in this agreement which the 
Consultant requires for its own protection or on 
account of any statute, rule, or regulation shall be its 
own responsibility and at its own expense. 

 
 11.5   Not Relieve Responsibility.  The 
carrying of insurance required by this agreement 
shall not be interpreted as relieving the Consultant 
of any other responsibility or liability under this 
agreement or any applicable law, statute, rule, 
regulation or order. 
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ARTICLE 12. TERMINATION 
 
 12.1 Termination by Consultant.  This 
Agreement may be terminated by Consultant upon 
seven (7) calendar days written notice should the 
DFCM fail substantially to perform, through no 
fault of the Consultant and the DFCM has failed to 
cure the failure to perform within fourteen 
calendar(14) days of the DFCM’s receipt of written 
notice of its failure to perform.  Upon termination of 
this Agreement, the Consultant shall deliver all 
work performed to the DFCM.  In the event of 
termination, the Consultant shall be compensated 
for services properly performed under this 
Agreement up to date of the notice of termination.  
The Consultant agrees that in the event of such 
termination of default and such default is not 
successfully challenged by DFCM, its total remedy 
and monetary recovery from the DFCM is limited to 
full payment for all work performed, reimbursables, 
under this Agreement up to the date of termination 
as well as any reasonable monies owed as a result of 
the Consultant having to terminate contracts 
necessarily entered into by the Consultant pursuant 
to this Agreement.  Consultant further 
acknowledges that in the event of such termination, 
all work product, which includes but is not limited 
to all manuals, forms, contracts, schedules, reports, 
comments and any and all documents produced by 
Consultant under this Agreement up to the date of 
termination are the property of the DFCM. 
 

12.2 Termination by DFCM.  
The performance of service under this Agreement 
may be terminated by the DFCM in whole or in part 
at any time, whenever the DFCM shall determine 
that such termination is in the best interest of the 
DFCM.  This includes any termination by DFCM 
for convenience or for cause.  Any such termination 
shall be effected by delivery to Consultant of a 
written notice of termination specifying the extent to 
which performance of work under the Agreement is 
terminated and the date upon which such 
termination becomes effective.  The Consultant 
agrees that in the event of such termination, its total 
remedy and monetary recovery from the DFCM is 
limited to full payment for all work performed, plus 
reimbursables, under this Agreement up to the date 
of termination.  Consultant further acknowledges 
that in the event of such termination, all work 
product, which includes but is not limited to all 

manuals, forms, contracts, schedules, reports, 
comments and any and all documents produced by 
Consultant under this Agreement up to the date of 
termination are the property of the DFCM. 
 
ARTICLE 13. PRELIMINARY RESOLUTION 
EFFORTS, CLAIMS AND DISPUTES;  

 
13.1   GENERAL CONDITIONS 

REQUIREMENTS APPLY.  The provisions of 
Articles 7.7. through and including 7.14 of the 
General Conditions shall apply to Preliminary 
Resolution Efforts, Claims and Disputes under this 
Agreement.  References in said Articles 7.7 through 
and including 7.14 to the term “Contractor” and 
“Subcontractor” shall refer to the Consultant and 
Subconsultants or Subcontractors at any tier under 
this Agreement, respectively. 

 
13,2. TIME FOR FILING.  

Notwithstanding paragraph 13.1 above, the PRE 
must be filed in writing with the DFCM 
Representative within twenty-one (21) days of any 
of the following: 

 
 13.2.1. Issuance of a denial by 
DFCM of a Consultant request for additional 
monies or other relief under this Agreement; 
 
  13.2.2. In the case of a 
Subconsultant, after the expiration of the time 
period for the Consultant/Subconsultant PRE 
process under Paragraph 7.7.5 of the General 
Conditions; or 
 
  13.3.3. When the Consultant 
knows or should have known about any other issue 
where the Consultant seeks additional monies, time 
or other relief from the State of Utah or DFCM. 
 

13.3   NOT LIMIT DFCM RIGHTS.  
As stated in Rule R23-26-1(6), this does not limit 
the right of DFCM to have any of its issues, disputes 
or claims considered.  DFCM reserves all rights to 
pursue its issues, disputes or claims in law or equity 
including, but not limited to, any or all of the 
following:  damages, delay damages and impacts, 
losses, liability, patent or latent defects, or failure to 
perform under this Agreement.  If the Director 
appoints an expert or a panel to consider any such 
issue(s), dispute(s) or claims(s) of DFCM, the 
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Consultant shall cooperate with such expert or panel 
process. 

 
ARTICLE 14. MISCELLANEOUS 
PROVISION.   
 
 14.1 Safety.  The Consultant shall ensure 
that all employees and Subconsultants are aware of 
safety requirements before arriving on site.  Safety 
requirements include, but are not limited to, wearing 
approved hard hat, safety glasses, and footwear. 
 
 14.2 Ownership of Work Product.    
All work product, which includes, but is not limited 
to all manuals, forms, contracts, schedules, reports, 
documentation, photographs, data, electronic data, 
comments and any and all documents supplied to or 
produced by Consultant under this Agreement are 
the property of the DFCM.  Said work product and 
the information contained therein are the exclusive 
property of the DFCM and are not to be used by 
Consultant on any other projects with any other 
parties except by the advance written agreement of 
the DFCM.  Consultant agrees to maintain the level 
of confidentiality, to the extent permitted by law, 
needed to protect the State's interest in the design, 
construction, and management of the project. 
 
 14.3 Legal Relationship.    This 
Agreement is for the performance of services and 
not the sale of goods, and is to be construed 
according to the laws of the State of Utah.  
Consultant's relationship to the State is that of an 
independent contractor.  No partner or employee of 
Consultant shall, by reason of this Agreement, 
become an employee of the State of Utah.  The 
Consultant shall have no authorization, expressed or 
implied, to bind the DFCM or the State of Utah to 
any agreement, settlement, liability, or 
understanding whatsoever, nor to perform any acts 
as agent for the DFCM or the State of Utah except 
as specifically set forth in this Agreement.  The 
DFCM shall identify the desired performance 
outcome and the Consultant shall determine the 
manner and method of achieving that outcome 
consistent with professional and customary 
practices.  Nothing in this section is intended to 
limit or reduce any governmental immunities to the 
extent any may be available to Consultant by reason 
of its performance of inspections on behalf of the 
State of Utah. 

 14.4 Assignment.  This Agreement shall 
be binding upon and inure to the benefit of the 
parties and their successors and assigns; provided, 
however, that neither party shall assign its 
obligations hereunder without the prior written 
consent of the other. 
 
 14.5 Hold Harmless Requirement.   To 
the fullest extent permitted by law, the Consultant 
hereby agrees to indemnify and save harmless the 
State of Utah, the Division of Facilities 
Construction and Management, their officers, agents 
and employees any anyone for whom DFCM may 
be held liable from and against any and all claims, 
damages or liabilities arising from negligent or 
wrongful acts, errors or omissions of the Consultant 
and its Subconsultants or subcontractors at any tier 
and anyone for whom Consultant may be liable. 
 

14.6 Ownership of Documents.  All 
work product, which includes but is not limited to 
all manuals, forms, contracts, schedules, reports, 
comments and any and all documents supplied to or 
produced by Consultant under this Agreement are 
the property of the DFCM, whether the work for 
which they are made is executed or not.   
 

14.7 DFCM Reviews, Limitations.  No 
review by the DFCM or any entity/user , approval or 
acceptance, or payment for any of the services 
required under this Agreement shall be construed to 
operate as a waiver by the DFCM of any right under 
this Agreement or of any cause of action arising out 
of the performance or nonperformance of this 
Agreement, and the Consultant shall be and remain 
liable to the DFCM in accordance with applicable 
law for all damages to the DFCM caused by the 
Consultant’s acts, errors and/or omissions. 
 

14.8 Discrimination And Sexual 
Harassment Prohibited.  Pursuant to the laws of 
the State of Utah, the Consultant, or any person 
acting on behalf thereof, will not discriminate 
against any employee or applicant for employment 
because of race, creed, color, sex, religion, ancestry 
or national origin.  To the extent applicable, said 
persons will comply with all provisions of 
Executive Order No. 11246 dated September 24, 
1965 and rules, regulations, orders, instructions, 
designations and other directives promulgated 
pursuant thereto.  The Consultant, or anyone for 
whose act the Consultant may be liable, shall not act 
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in any manner as would violate the laws, regulations 
and policies of the United States or the State of Utah 
prohibiting sexual harassment. 
 

14.9   Performance Evaluation.   DFCM 
may conduct a performance evaluation of the 
Consultant’s services, including specific personnel 
of Consultant or any Subconsultant at any time.  
Results of any evaluation will be made available to 
the Consultant.   
 
 14.10    Statute of Limitation and Statute 
Of Repose.  An action by or against the Consultant, 
the Consultant's Subconsultant, agent, independent  
Subconsultant, or anyone for whom the Consultant 
may be liable, shall comply with and be bound by 
the applicable and lawful statute of limitation and 
statute of repose provisions.  Notwithstanding this, 
any action by or against the Consultant, the 
Consultant's Subconsultant, agent, independent 
Subconsultant, or anyone for whom the Consultant 
may be liable, that is based in contract or warranty 
shall be commenced within six (6) years of the date 
of substantial completion of the improvement or 
abandonment of construction except that such 
period of limitation shall be modified as follows: 
 

14.11.1 Fraudulent Concealment.  
In the event that the Consultant, the Consultant’s 
Subconsultant, agent, independent Subconsultant, or 
anyone for whom the Consultant may be liable has 
fraudulently concealed the act, error, omission or 
breach of duty, or the injury, damage or other loss 
caused by the act, error, omission or breach of duty, 
the six year period shall not begin to run until such 
time as the DFCM discovers or, through the 
exercise of reasonable diligence, should have 
discovered its claim. 

 
14.11.2 Willful and Intentional.    

In the event that the Consultant, the Consultant’s 
Subconsultant, agent, independent Subconsultant, or 
anyone  for  whom   the   Consultant  may  be  liable  
commits a willful or intentional act, error, omission, 
or breach of duty, the six year period shall not begin 
to run until such time as the DFCM discovers or, 
through the exercise of reasonable diligence, should 
have discovered its claim. 
 
 
 

 

14.11.3   Unintentional and  
Nonfraudulent Latent Acts, Errors, Omissions or 
Breaches of Duty.  In the event of an unintentional 
and nonfraudulent latent act, error, omission or 
breach of duty, the DFCM shall have the time 
period allowed by Utah law and the Utah Code, 
unless a longer period is provided for in an 
attachment to this Agreement.  

 
14.11.4  “Different Period of   

Limitation” from Utah Code.  These provisions 
are understood and agreed to by the Consultant as 
establishing a "different period of limitations" as 
that terms is used in UCA 78-12-21.5(3)(a) or any 
other similar statute of the Utah Code.  These 
provisions are not intended to shorten any time 
period allowed by Utah law and code for non-
contract actions, including but not limited to, those 
based in tort. 
 

14.12   Waivers.  No waiver by the DFCM 
or Consultant of any default shall constitute a 
waiver of the same default at a later time or of a 
different default. 
 

14.13   Applicable Law And Venue.  This 
Agreement shall be construed in accordance with 
the laws of the State of Utah.  Venue for any legal 
proceeding regarding this Agreement shall in the 
Salt Lake County, State of Utah. 
 

14.14  Authority To Execute.  The 
Consultant and DFCM each represent that the 
execution of this Agreement and the performance 
thereunder is within their respective duly authorized 
powers. 
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IN WITNESS WHEREOF, the parties hereto have caused these presents to be executed the day and year first 
above written.   
 
 
 
  CONSULTANT:  _______________________ 
 
    
  Signature Date 
    
 
  Title: ___________________________________ 
 
State of           _____________________) ________________________________________ 
 :ss. Please type/print name clearly 
County of        _____________________) 
 
On this _______ day of ______________, 20__, personally appeared before me, ______________________, 
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and who by 
me duly sworn (or affirmed), did say that he (she) is the ______________________ (title or office) of the firm 
and that said document was signed by him (her) in behalf of said firm. 
 
    
  Notary Public 
(SEAL) 
  My Commission Expires ______________ 
 
 
 
APPROVED AS TO FORM:  DIVISION OF FACILITIES CONSTRUCTION 
ATTORNEY GENERAL  &  MANAGEMENT 
May 22, 2006  
By:   Alan S. Bachman    
         Asst Attorney General  Lynn Hinrichs, Manager                               Date 
  Capital Development 
 
 
 
 
 
Approved for expenditure:   Approved as to availability of funds: 
 
 
_________________________________________   
Division of Finance               Date David D. Williams, Jr. Date 
  DFCM Administrative Services Director  
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